
AGENCY REQUEST FOR  

A/E SELECTION 

MARCH 2016 

 

 

AGENCY:  Department of Administration (DOA) 

 

AGENCY CONTACT:   Ted Crawford; (608) 266-1674; ted.crawford@wisconsin.gov  

 

LOCATION:  Risser Justice Center 

   17 W. Main Street & 120 Martin Luther King Blvd. 

   Madison, Wisconsin  

 

PROJECT REQUEST: 

The A/E will provide pre-design through construction administration services for a permanent 

outside ventilation air intake extension project at the Risser Justice Center for a total estimated 

project cost of $419,800.  A/E services will follow the DFD “Policy and Procedure Manual for 

Architects/Engineers and Consultants”, the “Guide for Developing Program Statements for 

Projects Requiring Enumeration”, and the DFD “Contract for Professional Services as directed 

by DFD at the Design Kickoff meeting. The services may be contracted for in multiple contracts, 

or a multi-part contract, with project-specific review/ approval/ authorization points in the 

contract as determined by the needs of the project. Authorization for subsequent services will be 

issued in writing upon satisfactory performance and completion of contracted services and 

deliverables.  

 

The A/E design team for this project shall have architectural, structural and mechanical design 

and construction experience in building envelope and air intake enclosures and be experienced in 

obtaining city plan commission project approvals. The design team shall also have wind tunnel 

dispersion modeling and analysis experience and facilities.  

 

PROJECT NUMBER: 16A2F 

 

PROJECT DESCRIPTION:   

This project will develop options for alternate outside ventilation air intake configurations to 

serve the existing building’s air handling units. Option development and selection for design and 

construction will include identification of surrounding exhaust contamination sources (vehicles, 

emergency generators, boiler vents, cooling towers, building exhausts, etc.) and physical wind 

tunnel dispersion modeling and analysis of a scale model to determine an acceptable outside 

ventilation air intake configuration. The project will design and construct the selected 

configuration which is presumed to be an exterior air intake extension enclosure. 

 

JUSTIFICATION:   

The 243,000 GSF Risser Justice Center (RJC) was completed in 2001. It has eight above ground 

floors and four basement levels.  This facility provides administrative office space for several 

state agencies and legislative support offices.  The Risser Justice Center’s ventilation, heating 

and cooling is provided by air handling units, one per floor, on each of floors 2 through 8. 

mailto:ted.crawford@wisconsin.gov


Outside ventilation air intake and relief air exhaust for these are located on each floor on the 

southwest building wall 10’ from the southwest property line. 

 

During the fall of 2015, a major re-development project was initiated adjacent to the Risser 

Justice Center which includes the construction of an expanded, multi-story office building with a 

loading dock, and the excavation/construction of an underground parking ramp along the 

southwest property line of the state building.  This project constrains free site airflow to the 

outside air intake and adjacent relief exhaust louvers between the two buildings and negatively 

affects outside ventilation air quality due to re-entrainment of exhaust from the adjacent property 

and from the Risser Justice Center.  A cost effective and permanent solution is needed to address 

these issues. 

 

The selected A/E will receive information regarding the adjacent redevelopment project and 

building plans for the Risser Justice Center at the Design Kickoff meeting.   

 

BUDGET/SCHEDULE: 

 

 

 

 

 
 

Project Schedule Date 

A/E Selection  FEB 2016 

Design Report     JULY 2016 

Wind Tunnel Modeling JULY 2016 

SBC Approval AUG  2016 

Bid Opening DEC 2016 

Start Construction  FEB 2017 

Substantial Completion NOV 2017 

Final Completion      FEB 2018 

Budget Line $ 

Construction  $       

Design  $ 

DFD Mgmt.  $         

Contingency  $         

Equipment  $                  

Other Fees  $                 

Total Project Cost  $  419,800 


